

Contract Data Requirements List (1 Data Item)						Form Approved OMB NO. 0704-0188						
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.												
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>							
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT						
1. DATA ITEM NO. B001		2. TITLE OF DATA ITEM INFORMATION SYSTEMS ACCREDITATION DOCUMENTATION				3. SUBTITLE DIMHRS SECURITY PLAN						
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-ADMIN-80239/T			5. CONTRACT REFERENCE SOW PARA 3.2.2, 3.2.3				6.REQUIRING OFFICE DIMHRS JPMO					
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION							
8. APP CODE A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE		b. COPIES					
16. REMARKS Block A: Exhibit B is applicable to the following data CLINs:					DIMHRS JPMO		Final					
							Draf	Reg	Repr			
FISCAL YR CLIN DESCRIPTION FY03: 0101 (Data for CLINs 0100) 0104 (Data for CLINs 0103) 0151 (Data for CLINs 0150) FY04: 0203 (Data for CLINs 0200, 0201, and 0202) 0251 (Data for CLINs 0250) FY05: 0301 (Data for CLINs 0300) 0351 (Data for CLINs 0350) 0373 (Data for CLINs 0372) FY06: 0401 (Data for CLINs 0400) 0451 (Data for CLINs 0450) 0474 (Data for CLINs 0471, 0472, and 0473) FY07: 0501 (Data for CLINs 0500) 0551 (Data for CLINs 0550) FY08: 0601 (Data for CLINs 0600) 0651 (Data for CLINs 0650) FY09: 0701 (Data for CLINs 0700) 0751 (Data for CLINs 0750) FY10: 0801 (Data for CLINs 0800) 0851 (Data for CLINs 0850) FY11: 0901 (Data for CLINs 0900) 0951 (Data for CLINs 0950) FY12: 1001 (Data for CLINs 1000) 1051 (Data for CLINs 1050)							0		1		0	
							TOTAL --->		0		1	
G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04		I. APPROVED BY			J. DATE				
17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP				Page 1 of 33						

<div>Contract Data Requirements List</div> <div>(1 Data Item)</div>						<div>Form Approved</div> <div>OMB NO. 0704-0188</div>							
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.													
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>								
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B002		2. TITLE OF DATA ITEM CONFERENCE AGENDA				3. SUBTITLE							
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-ADMN-81249A			5. CONTRACT REFERENCE SOW PARA 3.1.1				6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ BLK 16	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION								
8. APP CODE A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE	b. COPIES							
							Draf	Final					
							Reg	Repr					
<div>16. REMARKS</div> <div>Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16.</div> <div>Blocks 10, 12, 13: Submit no later than 7 days prior to each program-level review.</div> <div>Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>					DIMHRS JPMO	0	1	0					
					TOTAL --->					0	1	0	
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04		I. APPROVED BY			J. DATE
					17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP			Page 2 of 33			

Contract Data Requirements List (1 Data Item)						Form Approved OMB NO. 0704-0188							
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.													
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>								
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B007		2. TITLE OF DATA ITEM INTEGRATED LOGISTICS SUPPORT PLAN				3. SUBTITLE							
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-ILSS-80095			5. CONTRACT REFERENCE SOW PARA 3.5.1				6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION								
8. APP CODE A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE	b. COPIES							
16. REMARKS Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16. Blocks 10, 12, 13: Submit no later than 120 days after contract award. Revisions as required. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.						Drafter	Final						
					Reg		Repr						
					DIMHRS JPMO				0	1	0		
					TOTAL --->				0	1	0		
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04		I. APPROVED BY			J. DATE
					17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP				Page 7 of 33		

<div>Contract Data Requirements List (1 Data Item)</div>						<div>Form Approved OMB NO. 0704-0188</div>								
<div>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.</div>														
<div>A. CONTRACT LINE ITEM NO. See Block 16</div>			<div>B. EXHIBIT B</div>		<div>C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u></div>									
<div>D. SYSTEM/ITEM DIMHRS Phase 2</div>			<div>E. CONTRACT/PR NO. N00039-02-C-3238</div>			<div>F. CONTRACTOR Northrop Grumman IT</div>								
<div>1. DATA ITEM NO. B008</div>		<div>2. TITLE OF DATA ITEM OBJECTIVES AND MEDIA ANALYSIS REPORT (OMAR)</div>				<div>3. SUBTITLE</div>								
<div>4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-ILSS-80569/T</div>			<div>5. CONTRACT REFERENCE SOW PARA 3.4.2</div>				<div>6. REQUIRING OFFICE DIMHRS JPMO</div>							
<div>7. DD 250 REQ LT</div>	<div>9. DIST STATEMENT REQUIRED D</div>	<div>10. FREQ ONE/R</div>	<div>12. DATE OF FIRST SUB See Blk 16</div>		<div>14. DISTRIBUTION</div>									
<div>8. APP CODE N/A</div>		<div>11. AOD N/A</div>	<div>13. DATE OF SUBSEQ SUB See Blk 16</div>		<div>a. ADDRESSEE</div>		<div>b. COPIES</div>							
<div>16. REMARKS Block A: Exhibit B is applicable to data CLINs as outlined in B001, Block 16. Block 4: DID tailoring will be as follows: * Delete "...for an Aircrew Training System (ATS)." in the first sentence of paragraph 3.1 * Delete "...trainee performance baselines and the ATS allocated baselines for..." in the second sentence of paragraph 3.1 * Delete paragraph 7.2 * Paragraph 10.1 - Replace all with "10.1 General. This report establishes the training objectives and allocation of objectives to media for each type of personnel to be trained." * Paragraph 10.2.1 - Replace all with "10.2.1 Objectives. This section contains the training objectives." * Paragraph 10.2.1.1 - Replace all with "10.2.1.1 Training objectives. This section contains a list of training objectives for each type of personnel to be trained. Objectives describe the full range of task proficiencies, skills, and knowledge to be mastered by the trainee." * Delete paragraphs 10.2.1.2, 10.2.2, 10.2.3, 10.2.3.1/2/3/4, 10.2.4, and 10.2.5 Blocks 10, 12, 13: Deliverable shall be combined with DI-MISC-81459 and submitted as one document at the final Critical Design Review (CDR) for each UA. Revisions as required. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>					<div>DIMHRS JPMO</div>		<div>Draf</div>	<div>Final</div>						
							<div>Reg</div>	<div>Repr</div>						
					0		1		0					
					TOTAL --->		0		1		0			
					<div>G. PREPARED BY Judy Carroll, Northrop Grumman IT</div>			<div>H. DATE 13 Jan 04</div>		<div>I. APPROVED BY</div>			<div>J. DATE</div>	
					<div>17. PRICE GROUP</div>		<div>18. ESTIMATED TOTAL PRICE NSP</div>				<div>Page 8 of 33</div>			

<div>Contract Data Requirements List (1 Data Item)</div>					<div>Form Approved OMB NO. 0704-0188</div>				
<div>Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.</div>									
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>				
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT			
1. DATA ITEM NO. B011		2. TITLE OF DATA ITEM DATABASE DESIGN DESCRIPTION				3. SUBTITLE			
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-IPSC-81437A			5. CONTRACT REFERENCE SOW PARA 3.2.2, 3.2.3					6. REQUIRING OFFICE DIMHRS JPMO	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ BLK 16	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION				
8. APP CODE A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE		b. COPIES		
<div>16. REMARKS</div> <div>Block A: Exhibit B is applicable to data CLINs as outlined in B001, Block 16.</div> <div>Block 4: Supplemental delivery (delivery of software and database customizations) provided by contractor shall be documented in accordance with the DID.</div> <div>DID tailoring shall be as follows:</div> <div>* Delete paragraph 4.g.3 in its entirety</div> <div>NOTE: This DID is limited to bolt-on tables, persistent application integration, and fields that have key or foreign key dependencies.</div> <div>Existing PeopleSoft core data model will not be documented in this delivery (Government already has access).</div> <div>Blocks 10, 12, 13: Submit changes to the basic PeopleSoft database (in Erwin format) at each Critical Design Review (CDR). Revisions as required.</div> <div>Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>					Draf		Final		
					Reg	Repr			
					DIMHRS JPMO		0	1	0
					TOTAL --->		0	1	0
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04	
17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP			Page 11 of 33				

[illegible]

<div>Contract Data Requirements List</div> <div>(1 Data Item)</div>					<div>Form Approved</div> <div>OMB NO. 0704-0188</div>						
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.											
A. CONTRACT LINE ITEM NO. See Block 16		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>							
D. SYSTEM/ITEM DIMHRS Phase 2		E. CONTRACT/PR NO. N00039-02-C-3238		F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B019	2. TITLE OF DATA ITEM CONTRACT WORK BREAKDOWN STRUCTURE			3. SUBTITLE							
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-MGMT-81334/T		5. CONTRACT REFERENCE SOW PARA 3.1.1.1			6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED N/A	10. FREQ ASREQ	12. DATE OF FIRST SUB See Blk 16	14. DISTRIBUTION							
8. APP CODE N/A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16	a. ADDRESSEE	b. COPIES						
						Draf	Reg	Repr			
<div>16. REMARKS</div> <div>Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16.</div> <div>Block 4: DID tailoring shall be as follows: * Paragraph 7.1 - Delete "...as required, by...MIL-STD-881." * Paragraph 10.2 - Delete "...which consists of two parts." from first sentence and delete the second sentence in its entirety * Paragraph 10.2.1 - Delete "Part I -" from header; delete 10.2.1.a * Delete paragraph 10.2.2 in its entirety</div> <div>Blocks 10, 12, 13: The CWBS is a 'living' document that will reside in the Integrated Data Environment (IDE). Changes from the baseline CWBS submitted in Phase I will be made as required.</div> <div>Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>				DIMHRS JPMO	0	1	0				
				TOTAL --->				0	1	0	
				G. PREPARED BY Judy Carroll, Northrop Grumman IT		H. DATE 13 Jan 04	I. APPROVED BY			J. DATE	
				17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP		Page 19 of 33			

Contract Data Requirements List (1 Data Item)					<i>Form Approved</i> <i>OMB NO. 0704-0188</i>						
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.											
A. CONTRACT LINE ITEM NO. See Block 16		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>							
D. SYSTEM/ITEM DIMHRS Phase 2		E. CONTRACT/PR NO. N00039-02-C-3238		F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B025		2. TITLE OF DATA ITEM STUDENT GUIDES			3. SUBTITLE						
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-MISC-81456/T		5. CONTRACT REFERENCE SOW PARA 3.4.2			6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16	14. DISTRIBUTION							
8. APP CODE N/A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16	a. ADDRESSEE	b. COPIES						
						Draf	Final				
						Reg	Repr				
16. REMARKS Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16. Block 4: DID tailoring shall be as follows: * Delete paragraph 7.2 * Delete paragraph 10.2.2 in its entirety * Paragraph 10.2.3 - Delete "...and identification number." from 10.2.3.a * Paragraph 10.2.4 - Delete "... (evaluation test...procedures) from 10.2.4.e; delete 10.2.4.f; and delete "...equipment..." from 10.2.4.h Blocks 10, 12, 13: Submit at the final Test Readiness Review (TRR) for each UA. Revisions as required. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.				DIMHRS JPMO	0	1	0				
				TOTAL --->				0	1	0	
				G. PREPARED BY Judy Carroll, Northrop Grumman IT		H. DATE 13 Jan 04		I. APPROVED BY		J. DATE	
				17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP		Page 25 of 33			

Contract Data Requirements List (1 Data Item)						Form Approved OMB NO. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.									
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>				
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT			
1. DATA ITEM NO. B027		2. TITLE OF DATA ITEM INSTRUCTOR PLANNING DOCUMENT				3. SUBTITLE TRAINING PLAN			
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-MISC-81458/T			5. CONTRACT REFERENCE SOW PARA 3.4.2				6.REQUIRING OFFICE DIMHRS JPMO		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION				
8. APP CODE A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE		b. COPIES		
16. REMARKS Block A: Exhibit B is applicable to data CLINs as outlined in B001, Block 16. Block 4: DID tailoring shall be as follows: * Paragraph 3.1 - Delete "...or to control...direction." from the second sentence * Paragraph 10.2.1.aa - Delete 10.2.1.a.(2); delete "...and laboratory" from 10.2.1.a.(6); and delete 10.2.1.a.(11/12/13/14/15) * Delete paragraph 10.2.1.b * Delete 10.2.2.aa.(6/7) and 10.2.2.aa.(9); delete "...laboratory..." from 10.2.2.a.(10); delete 10.2.2.aa.(12/16/18/19/23) * Delete 10.2.2.b.(3/444/6) * Delete the first sentence in paragraph 10.2.2.c ("The body shall...personnel.") * Delete paragraphs 10.2.2.d/e Blocks 10, 12, 13: Submit at final Test Readiness Review (TRR) for each UA. Revisions as required. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.					DIMHRS JPMO		Draf	Final	
							Reg	Repr	
					0		1	0	
					TOTAL --->		0	1	0
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04	
17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP			Page 27 of 33				

<div>Contract Data Requirements List</div> <div>(1 Data Item)</div>					<div>Form Approved</div> <div>OMB NO. 0704-0188</div>							
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.												
A. CONTRACT LINE ITEM NO. See Block 16		B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>								
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238		F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B028		2. TITLE OF DATA ITEM SYLLABUS			3. SUBTITLE							
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-MISC-81459/T			5. CONTRACT REFERENCE SOW PARA 3.4.2			6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION							
8. APP CODE N/A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE	b. COPIES						
<div>16. REMARKS</div> <div>Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16.</div> <div>Block 4: DID tailoring shall be as follows: * Delete paragraphs 10.2.1.b and 10.2.1.f/g/h/i/j/k/l/m * Delete paragraphs 10.2.2.b/c and 10.2.2.e * Delete paragraphs 10.2.3, 10.2.4, 10.2.5 and 10.2.6 in their entirety * Delete paragraphs 10.2.7.b/c and 10.2.7.g * Delete paragraph 10.2.8.b * Paragraph 10.2.8.e - Delete "...and simulator..." * Paragraph 10.3 - Delete "...aircrew and maintenance..." in the first and second sentences</div> <div>Blocks 10, 12, 13: Deliverable shall be combined with DI-ILSS-80569 and submitted as one document at the final Critical Design Review (CDR) for each UA. Revisions as required.</div> <div>Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>						Draf	Final					
						Reg	Repr					
					DIMHRS JPMO					0	1	0
					TOTAL --->					0	1	0
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04		I. APPROVED BY		J. DATE
					17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP			Page 28 of 33		

<div>Contract Data Requirements List</div> <div>(1 Data Item)</div>						<div>Form Approved</div> <div>OMB NO. 0704-0188</div>							
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.													
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>								
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT							
1. DATA ITEM NO. B029		2. TITLE OF DATA ITEM MAINTAINABILITY PREDICTIONS REPORT				3. SUBTITLE							
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI -MNTY-81602			5. CONTRACT REFERENCE SOW PARA 3.5.1				6. REQUIRING OFFICE DIMHRS JPMO						
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED D	10. FREQ ONE/R	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION								
8. APP CODE N/A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE	b. COPIES							
						Draf	Final						
					Reg		Repr						
<div>16. REMARKS</div> <div>Block A: Exhibit B is applicable to data CLINS as outlined in B001, Block 16.</div> <div>Blocks 10, 12, 13: Submit at the final Critical Design Review (CDR) for each UA. Revisions as required.</div> <div>Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.</div>					DIMHRS JPMO	0	1	0					
					TOTAL --->					0	1	0	
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04		I. APPROVED BY			J. DATE
					17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP			Page 29 of 33			

Contract Data Requirements List (1 Data Item)							<i>Form Approved</i> <i>OMB NO. 0704-0188</i>														
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.																					
A. CONTRACT LINE ITEM NO. See Block 16				B. EXHIBIT B			C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>														
D. SYSTEM/ITEM DIMHRS Phase 2					E. CONTRACT/PR NO. N00039-02-C-3238				F. CONTRACTOR Northrop Grumman IT												
1. DATA ITEM NO. B030			2. TITLE OF DATA ITEM TEST PLAN						3. SUBTITLE SEE BLOCK 16												
4. AUTHORITY <i>(DATA ACQUISITION DOC NO.)</i> DI-NDTI-80566/T					5. CONTRACT REFERENCE SOW PARA 3.3.1						6.REQUIRING OFFICE DIMHRS JPMO										
7. DD 250 REQ LT		9. DIST STATEMENT REQUIRED D		10. FREQ BLK 16		12. DATE OF FIRST SUB See Blk 16			14. DISTRIBUTION												
8. APP CODE A				11. AOD N/A		13. DATE OF SUBSEQ SUB See Blk 16															
16. REMARKS Block A: Exhibit B is applicable to data CLINs as outlined in B001, Block 16. Block 3: Submit for each of the following suffixes: A. Unit Test B. Software Integration Test (SWIT) C. Interim User Test (IUT) D. System Integration Test (SIT) E. System Acceptance Test (SAT) F. Developmental Test and Evaluation (DT&E) Block 4: DID tailoring shall be as follows: * Delete paragraphs 10.3.4 and 10.3.7 * Paragraph 10.3.9 - Replace "Master test list." header with "Test control." * Paragraph10.3.9.2 - Replace a - d with "a. Identification and description." and "b. Test title." * Delete paragraphs 10.3.9.3 and 10.3.9.4 * Paragraphs 10.3.9.7 and 10.3.9.8 - Identification of list items shall be when applicable Blocks 10, 12, 13: A. Submit Unit Test Plan no later than 15 days after each Critical Design Review (CDR). B. Submit SWIT Plan no later than 15 days after each Critical Design Review (CDR). C. Submit IUT Plan no later than 30 days prior to the start of IUT. D. Submit SIT Plan no later than 30 days prior to the start of SIT. E. Submit SAT Plan no later than 30 days prior to the start of SAT. F. Submit DT&E Plan no later than 30 days prior to the start of DT&E. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.								DIMHRS JPMO		0		1		0							
								TOTAL --->								0		1		0	
								G. PREPARED BY Judy Carroll, Northrop Grumman IT						H. DATE 13 Jan 04		I. APPROVED BY				J. DATE	
								17. PRICE GROUP				18. ESTIMATED TOTAL PRICE NSP						Page 30 of 33			

Contract Data Requirements List (1 Data Item)						Form Approved OMB NO. 0704-0188			
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden, estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information and Reports, 1225 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form to either of these addressees. Send completed form to the Government issuing Contracting Officer for the Contract/PR N listed in Block E.									
A. CONTRACT LINE ITEM NO. See Block 16			B. EXHIBIT B		C. CATEGORY: TDP _____ TM _____ OTHER <u>OTHER</u>				
D. SYSTEM/ITEM DIMHRS Phase 2			E. CONTRACT/PR NO. N00039-02-C-3238			F. CONTRACTOR Northrop Grumman IT			
1. DATA ITEM NO. B033		2. TITLE OF DATA ITEM FAILURE ANALYSIS AND CORRECIVE ACTION REPORT				3. SUBTITLE			
4. AUTHORITY (DATA ACQUISITION DOC NO.) DI-RELI-81315			5. CONTRACT REFERENCE SOW PARA 3.5.1				6.REQUIRING OFFICE DIMHRS JPMO		
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED N/A	10. FREQ BLK 16	12. DATE OF FIRST SUB See Blk 16		14. DISTRIBUTION				
8. APP CODE N/A		11. AOD N/A	13. DATE OF SUBSEQ SUB See Blk 16		a. ADDRESSEE		b. COPIES		
16. REMARKS Block A: Exhibit B is applicable to data CLINs as outlined in B001, Block 16. Block 4: DID tailoring shall be as follows: * Delete 7.1 * Delete 10.2.f and 10.2.h * Delete references to 10.5 in 10.3.1.e and 10.4.1.a * Delete 10.5 and 10.6 Blocks 10, 12, 13: Submit no later than 30 days after initial failure. Submit status monthly until failure is resolved. Block 14: Data submittals shall be electronically accessible via the Integrated Data Environment (IDE) unless otherwise stated on the DD Form 1423.					DIMHRS JPMO		Draf	Final	
							Reg	Repr	
					TOTAL --->		0	1	0
					G. PREPARED BY Judy Carroll, Northrop Grumman IT			H. DATE 13 Jan 04	
17. PRICE GROUP		18. ESTIMATED TOTAL PRICE NSP				Page 33 of 33			